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****************************************************************************** 

NOTE TO SCOPE OF WORK EDITOR 

This Standard Scope of Work (SOW) is to be used for performance of lead 
hazard risk assessments at active Army target housing, Family Child Care 
(FCC) homes, child development centers, and other child-occupied facilities 
(see Glossary).  All Continental United States (CONUS) target housing and child-
occupied facilities constructed prior to 1 January 1978 are assumed to contain lead-
based paint (LBP) (see Glossary) by Department of the Army (DA) policy.  The 
presence or use of LBP in target housing/child-occupied facilities, regardless of age, in 
Outside Continental United States (OCONUS), must be determined on a case-by-case 
basis.  Lead hazard risk assessments determine the presence, nature, severity and 
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location of lead hazards to children (under the age of 6) or document that no hazards 
exist through a review of site characteristics, visual inspection and collection/analysis of 
dust, paint and soil samples.  The assessment provides a report describing lead hazards 
found and control measures recommended to eliminate the hazards. 

This SOW is not to be used, as written, for conducting lead hazard screens, and 
conducting risk assessments using targeted or worst-case sampling strategies.   For 
information on modifications necessary for targeted or worst case sampling strategy, 
contact the US Army Corps of Engineers Hazardous, Toxic and Radioactive Waste 
(HTRW) Center of Expertise.  Currently, lead hazard screens are not to be performed 
at installations because of unresolved issues regarding composite dust sampling and 
composite dust sample analysis. 

This SOW is not to be used for projects associated with the transfer of Army target 
housing/child-occupied facilities under Base Realignment and Closure (BRAC) 
procedures.  EP 1110-1-31 “Combined Lead Inspection/Risk Assessment for Target 
Housing Property Transfers Standard Scope of Work” is published for these types of 
BRAC projects. 

DA policy disallows the use of x-ray fluorescence (XRF) in conducting lead hazard risk 
assessments in Army target housing and child-occupied facilities.  Therefore this 
methodology is not included in the SOW, excepted when conducted as part of a 
combined lead inspection/risk assessment provided for in EP 1110-1-31. 

This SOW does not include requirements for elevated blood lead level (EBL) 
investigations.  EBL investigations involve a more thorough investigation of additional 
sources of lead hazards to children such as contaminated eating utensils, food and 
beverage containers, personal hygiene practices, off-site day care, community water 
supply, public playgrounds, lead painted surfaces in residences and other spaces 
occupied by children.  EBL investigations require a coordinated effort of the 
installation’s lead hazard management team and could include state and local public 
health departments.  See Public Works Technical Bulletin (PWTB) 420-70-2, 
Installation Lead Hazard Management. 

This SOW does not include requirements to assess lead in drinking water.  This issue is 
addressed under the Safe Drinking Water Act monitoring requirements. 

The editor of this SOW must have successfully completed a US Environmental 
Protection Agency (USEPA) or state (if required by the state where the work is to be 
performed) accredited training course required for certification as a risk assessor (see 
40 CFR 745.223) and must have received a course completion certificate.  In addition, 
the editing risk assessor must have familiarity with Federal, state and local requirements 
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applicable in the jurisdiction in which the project is to be completed.  If the SOW editor 
is under contract to the government, certification as a risk assessor should be required.  
Contact state and local authorities to determine whether established requirements and 
procedures are more protective than those outlined in this SOW.  State contacts for the 
Centers for Disease Control Childhood Lead Poisoning Prevention Program may be 
found on the Internet at 
http://www.cdc.gov/nceh/program/lead/grants/contacts/contacts.htm 

****************************************************************************** 

1.0 PROJECT OVERVIEW, OBJECTIVES, AND DESCRIPTION OF WORK 

1.1 REFERENCES 

1.1.1 Federal 

1.1.1.1 Consumer Product Safety Commission 

a. Ban of Lead-Containing Paint and Certain Consumer Products Bearing Lead-
Containing Paint, 16 Code of Federal Regulations (CFR) 1303. 

b. CPSC Finds Lead Poisoning Hazard for Young Children in Imported Vinyl Miniblinds, 
Press Release 96-150, June 25, 1996,  

(see http://www.cpsc.gov/cpscpub/prerel/prhtml96/96150.html) 

1.1.1.2 U.S. Environmental Protection Agency (EPA) 

a. EPA National Lead Laboratory Accreditation Program, (NLLAP) Laboratory Quality 
System Requirements (LQSR) Revision 2.0, August 1, 1996,  

(see http://www/epa/gov/opptomtr/lead/nllapacr.txt) 

b. Lead; Requirements for Lead-Based Paint Activities in Target Housing and Child-
Occupied Facilities; 40 CFR Part 745, Subpart L; Lead-Based Paint Activities; Final Rule, 61 FR 
45813, August 29 1996; 

c.  Lead; Requirements for LBP Activities in Target Housing and Child-Occupied 
Facilities; Certification Requirements and Work Practice Standards for Individuals and Firms, 
Amendment; 40 CFR Part 745, Subpart L, Lead-Based Paint Activities; Final Rule, 64 FR 42849, 
August 6, 1999 

d.  Lead; Identification of Dangerous Levels of Lead, 40 CFR 745, Subpart D Lead-
Based Paint Hazards, and Subpart L, Lead-Based Paint Activities; Final Rule, 66 FR 1206, January 5, 
2001. 
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1.1.1.3 U.S. Department of Housing and Urban Development (HUD) 

a. Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing, 
U.S. Department of Housing and Urban Development, Government Printing Office, Washington, D.C. 
June 1995.  (Chapter 7 revised 1997) 

b. Residential Lead-Based Paint Hazard Reduction Act of 1992 (Title X), U.S. 
Department of Housing and Urban Development, 102 P.L. 550. 

c. The Lead Listing, The National Lead Service Providers' Listing System.  This listing is 
accessible on the Internet at http://www.leadlisting.org/. 

1.1.1.4 Occupational Safety and Health Administration (OSHA) 

a. Lead Exposure in Construction; Interim Final Rule 29 CFR 1926.62. 

1.1.2 U.S. Army (DA) 

1.1.2.1 Army Regulation (AR) AR 200-1 Environmental Protection and Enhancement 

1.1.2.2 AR 420-70, Facilities Engineering, Buildings and Structures 

1.1.2.3 AR 608-10, Child Development Services 

1.1.2.4 DA Public Works Technical Bulletin 420-70-2, Installation Lead Hazard Management. 

(http://www.hnd.usace.army.mil/) 

1.1.2.5 DA Hazardous Asbestos and Lead Optimal Management System (HALO)  

1.1.2.6 U.S. Army Corps of Engineers (USACE) Engineering Manual (EM) 385-1-1, Safety & 
Health Requirements Manual 

1.1.3 State, Local, & Outside Continental United States (OCONUS) HOST Nation Agreements, 
etc.  

[insert applicable references] 
1.1.4 Other Organizations 

1.1.4.1 American Association for Laboratory Accreditation (A2LA) 

Environmental Lead Program Requirements.  February 1994.  (A2LA offers accreditation under 
NLLAP.) 

1.1.4.2 American Industrial Hygiene Association (AIHA) 

Analytical Quality Programs Quality Manual and Policies, Environmental Lead Laboratory 
Accreditation Program (ELLAP) and Industrial Hygiene Laboratory Accreditation Program.  July 1997. 
(http://www.aiha.org) 
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1.1.4.3 American Society for Testing and Materials (ASTM) 

The Contractor shall assure use of the most current versions of the listed ASTM standards 
applicable to the project. 

a. E1605, Standard Terminology Relating to Abatement of Hazards from Lead-
Based Paint in Buildings and Related Structures 

b. E1613, Standard Test Method for Analysis of Digested Samples for Lead by 
Inductively Coupled Plasma Atomic Emission Spectrometry (ICP-AES), Flame Atomic 
Absorption (FAAS), or Graphite Furnace Atomic Absorption (GFAAS) Techniques 

c. E1644, Standard Practice for Hot Plate Digestion of Dust Wipe Samples for the 
Determination of Lead by Atomic Spectrometry 

d. E1645, Standard Practice for the Preparation of Dried Paint Samples for 
Subsequent Lead Analysis by Atomic Spectrometry 

e. E1726, Standard Practice for Sample Digestion of Soils for the Determination of 
Lead by Atomic Spectrometry 

f. E1727, Standard Practice for Field Collection of Soil Samples for Lead 
Determination by Atomic Spectrometry Techniques 

g. E1728, Standard Practice for Field Collection of Settled Dust Samples Using 
Wipe Sampling Methods for Lead Determination by Atomic Spectrometry Techniques 

h. E1729, Standard Practice for Field Collection of Dried Paint Samples for Lead 
Determination by Atomic Spectrometry Techniques 

i. E1792, Standard Specification for Wipe Sampling Materials for Lead in Surface 
Dust 

j. E1979, Standard Practice for Ultrasonic Extraction of Paint, Dust, Soil, and Air 
Samples for Subsequent Determination of Lead 

 

1.2 REGULATORY REQUIREMENTS  

1.2.1 Regulatory Authority/Requirements 

The Contractor shall conduct all work in accordance with the following Federal, state, and local 
regulations and requirements.  Where inconsistencies exist between the requirements and this SOW, the 
Contractor shall use the most protective. 

1.2.1.1 Federal Requirements 

a. Assessment Procedures and Requirements. 
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The Contractor shall comply with all 40 CFR 745 Subpart L requirements as outlined in this SOW, 
using referenced methodologies of the Guidelines for the Evaluation and Control of Lead-Based Paint 
Hazards in Housing, HUD, June 1995 (Chapter 7 Revision, 1997); and EPA “Lead; Identification of 
Dangerous Levels of Lead”; Final Rule, 66 FR 1206, 5 January 2001.  The Contractor shall comply 
with DA Public Works Technical Bulletin 420-70-2, Installation Lead Hazard Management regarding 
use of DA Hazardous Asbestos and Lead Optimal Management System (HALO) (See Glossary). 

b. Health and Safety Requirements 

The Contractor shall comply with applicable OSHA standards and with the USACE Safety and Health 
Requirements Manual EM 385-1-1 including the submission of an Accident Prevention Plan (APP) to 
the Contracting Officer (See Glossary) prior to performing field activities.  Field activities shall not begin 
without acceptance of the APP by the Contracting Officer. 

1.2.1.2 State and Local Requirements 

****************************************************************************** 
NOTE:  Reference state, local, (and OCONUS if applicable) or installation-specific 
requirements that differ from the Federal requirements cited above that are applicable to 
the work addressed in this SOW. 

****************************************************************************** 
[The Contractor shall comply with the following state [and local] [or installation] requirements in 
completing the activities required by this SOW.  [insert applicable references]] 

1.3 SITE CHARACTERISTICS, OBJECTIVES AND DESCRIPTION OF WORK 

1.3.1 Site Location/Characteristics and Occupant Use Patterns 

****************************************************************************** 
NOTE:  Identify the target housing/child-occupied facilities and Family Child Care 
(FCC) homes to be addressed in the risk assessment on a unit-by-unit basis.  Obtain 
site location information including installation and building designations (e.g., single unit 
or multiple unit housing, child development centers) unit floor plans and addresses.  
Provide the information and floor plans as an attachment to the SOW.   Summarize 
physical characteristics and occupant use pattern information (see Glossary) that the 
Contractor must review as required by 40 CFR 745 Subpart L.  This SOW requires 
the Contractor to collect detailed physical characteristics information during the visual 
assessment in Task # 2 using Forms 1 and 2 (Figure B-1 and Figure B-2, Appendix B). 

****************************************************************************** 

The risk assessment shall address the following locations [insert unit description information].  The 
physical characteristics and occupant use patterns at these locations are summarized as follows: [insert 
physical characteristic and occupant use pattern descriptive information]. 
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1.3.2 Previous Studies and Results 

****************************************************************************** 
NOTE:  Include previous lead studies and results that are to be reviewed and 
considered by the risk assessor in making lead hazard decisions and conclusions for the 
work specified in this SOW. 

****************************************************************************** 
[Prior to initiating field activities required by this SOW, the risk assessor shall review the previous study 
data results collected at the location(s) identified in Paragraph 1.3.1, and provided as an attachment to 
this SOW.] 

 

1.3.3 Project Work Tasks/Description of Work 

The project work tasks  include : [describe each project specific work task that is required to 
accomplish the Tasks described in this SOW].   The lead hazard risk assessment shall include a visual 
assessment and sampling for the identification of lead hazards at each unit included  in the survey.   
Procedures and requirements for completing the risk assessment activities are defined in the paragraphs 
that follow. 

1.3.4 Unit Selection Strategy 

****************************************************************************** 
NOTE:  All risk assessments involving multi-family housing units greater than 20 units of 
similar construction and maintenance histories at Army installations shall be evaluated 
using random sampling strategy.  All single unit housing, multi-unit housing comprised of 
20 or fewer units, and all units that have dissimilar construction or maintenance histories 
must be evaluated individually.  Housing unit access and common area sampling 
strategies must also be addressed as a part of sampling strategy. 

****************************************************************************** 
[The Contractor shall perform a risk assessment on each unit identified in this SOW.] 

[The Contractor shall randomly assess (see Glossary) the housing units identified in this SOW.  Units 
shall be selected for risk assessment from the total unit population identified in Paragraph 1.3.1.  The 
minimum number that must be randomly assessed shall be determined by using Table B-1 (Appendix 
B).  Following random selection of units to be assessed, any Family Child Care (FCC) homes not 
included in the list identified for assessment through the random selection process shall be added to and 
included in the list.  The Contractor shall randomly select alternate housing units beyond the minimum 
number required in Table B-1 (Appendix B) to provide flexibility based on information obtained on site 
and the success in gaining access to the selected housing units.  The procedure used to randomly select 
the units shall be specified in the Project Work Plan.] 
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1.3.5 Data Quality Objectives (DQOs) 

****************************************************************************** 
NOTE:  Refer to EPA “Lead; Identification of Dangerous Levels of Lead”, Final Rule, 
66 FR 1206, 5 January 2001. 

****************************************************************************** 
The Contractor shall meet the project-specific DQOs for the sampling, analysis and Quality 
Assurance/Quality Control (QA/QC) by meeting the requirements of  Paragraphs 2.2 and 2.3.  DQOs 
must be met in order to provide project required data quality.  The data thus collected shall be 
compared to action levels defining lead hazards provided in Table A-1 below.  If the data are below the 
action levels, recommendations shall be made in the Risk Assessment Report in accordance with 
Paragraph 2.4.10. 

Table A-1 
Hazard Levels for a Lead Risk Assessment 

Sample Matrix/Surface Type Paint-Lead Hazard Action Level1 
Lead-Based Paint 0.5% by weight or 5,000 µg/g (ppm)  
Deteriorated Paint Any Lead-Based Paint on any surface (interior or 

exterior) that is peeling, chipping, chalking or cracking, or 
otherwise damaged or separated from the substrate 

Paint-Lead Hazard¹ ¹ Any friction surface subject to abrasion with horizontal 
dust lead levels below and nearest the surface equal or 
exceeding Dust-Lead Hazard levels in this Table  
Any chewable lead-based paint surface with teeth marks.  
Damaged or deteriorated lead-based paint impact surface 
such as caused by doorknobs or out-of-plumb doors. 

Dust-Lead Hazard¹ (single surface wipe 
sampling only) 

 

All Floors, Hard Surface and Carpeted 40 µg/ft2 
Interior Window Sills 250 µg/ft2 
 Floors or windowsills in unsampled dwellings or common 

areas that are part of multi-family units if at least on 
sampled unit tested positive for these parameters. 

Soil-Lead Hazard¹: bare soil: child play area 400 ppm 
Soil-Lead Hazard¹: remainder of yard 
excluding child play areas 

1200 ppm 

 ¹See 40 CFR 745.65 for more detailed definition. 
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1.3.6 Bid Assumptions 

****************************************************************************** 

NOTE:  Review risk assessment sampling, analysis, QA/QC and reporting tasks that 
will be performed.  As a rule of thumb, six to eight dust wipes and five deteriorated 
painted surfaces are sampled per unit during most risk assessments. The number of 
paint chips analyzed per unit should typically range from two (2) to ten (10).  A 
total of two composite soil samples per unit are also typical for risk assessments.  One 
QA dust spike sample for each 50 field wipes, and QA paint chip samples at 1% to 5% 
of total paint chip samples collected should be allowed.  Typical lab cost for lead dust, 
paint chip and soil sample analysis can range to $25.00 per sample keeping in mind that 
an NLLAP recognized lab must be used.  The prices may vary depending on 
geographical region.  Check with qualified labs in the area of the project.  It may be 
cost-effective to overnight mail samples to remote labs with known proficiency and cost 
savings in lead analysis.  This information can easily be obtained by asking some of the 
large national consultants that do business with the District Office in other areas.  In the 
bid, ask the contractors to provide a unit cost per sample to be charged by them in 
calculating their overall proposal, in the event additional samples beyond those 
projected must be collected once the contract begins (e.g., re-sampling certain areas, 
etc.).  Include the requirement for a preliminary site walkover. 

****************************************************************************** 

Bid assumptions include:  [insert bid parameters] 

2.0 PROJECT REQUIREMENTS 

2.1 TASK 1 DESCRIPTION OF CURRENT CONDITIONS/PROJECT WORK PLAN 

****************************************************************************** 
NOTE: Determine the need for the Contractor to review information contained in the 
installation’s Lead Hazard Management Plan and conduct interviews with personnel 
familiar with the unit histories, in the Contractor’s development of the Project Work 
Plan and Risk Assessment Sampling Plan. 

****************************************************************************** 

2.1.1 Background Data  

The Contractor shall review general information on physical characteristics and occupant use patterns 
affecting children less than six years old for the units that will be addressed in the assessment, [and 
preexisting survey data] prior to performing Task 2. 
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2.1.1.1 Lead Hazard Management Plan Review 

[The Contractor shall review the installation’s Lead Hazard Management Plan, including the history of 
LBP hazards in the units to be assessed in this SOW.] 

2.1.1.2 Interviews 

[The Contractor shall conduct interviews of personnel familiar with facility history and with facility use 
patterns.  Personnel to be interviewed shall include: 

a. Installation Lead Hazard Management Team Leader 

b. Installation Environmental Officer - to determine if LBP has been found in previous 
assessments, to review preexisting survey data, if provided, to identify LBP locations, to verify 
maintenance histories, and to coordinate unit access procedures. 

c. Director of Public Works - to discuss assessment logistics, i.e., access and assessment 
scheduling. 

d. [The Safety Officer] 

e. [Installation Medical Authority – to review the Childhood Lead Poisoning Prevention 
Program (CLPP Program).] 

f. [The Chief of Housing – to coordinate assessment logistics including occupant access 
and notification procedures.] 

g. [insert others whose interviews are important to the project]] 

2.1.1.3 Summary of Preexisting Data, Lead Hazard Management Plan, and Interviews 

[The Contractor shall complete a project deliverable as an attachment to the Project Work Plan that 
summarizes the review of preexisting data, [the Lead Hazard Management Plan], and interviews for the 
units to be assessed, based on the information provided above.  The summary shall address the 
following: 

a. Reliability of Previously Collected Data 

A brief summary of the reliability of data from previous studies. 

b. Lead Hazard Management Plan 

A brief summary  of the Installation’s Lead Hazard Management Plan  information pertinent to the risk 
assessment including any previous lead-based paint identification data, and maintenance history and 
practices. 

c. Interviews 

A brief summary of the interviews and the conclusions reached.] 
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2.1.2 Project Boundaries Identification/Floor Plans 

****************************************************************************** 

NOTE:  If digital site maps and floor plans for each type of unit are not available, the 
SOW editor may wish to have the contractor prepare Computer Assisted Design and 
Drafting (CADD) drawings of the units involved with the lead inspection/risk 
assessments.  Such drawings should be prepared by the contractor in accordance with 
the Tri-Service GIS Spatial DATA Standards.  Having the contractor prepare the 
CADD drawings can significantly increase the cost of the lead risk assessment. 

****************************************************************************** 

Site maps identifying individual units for all facilities that will be assessed, and floor plans/sketches for 
each type of unit assessed are [provided in CADD format and] attached as a part of this SOW.  The 
Contractor’s risk assessor shall use the [CADD] plans/sketches when performing Task 2 to identify and 
record sample locations in developing the Risk Assessment Sample and Sample Location 
Documentation. 

2.1.3 Preliminary Site Visit/Walkover 

The risk assessor shall conduct a preliminary site visit/walkover.  This walkover shall be used to ensure 
that all site-specific conditions and special accessibility requirements are addressed in the Project Work 
Plan and Risk Assessment Sampling Plan. 

2.1.4 Occupant Notification/Housing Unit Access 

****************************************************************************** 

NOTE:  Occupant notification of planned lead-hazard risk assessment activities is an 
installation responsibility.  Coordinate with the Director of Public Works, the 
Environmental Manager and the Housing Authority. 

****************************************************************************** 

The Government shall notify the occupants of the units that will be assessed regarding the activities 
planned [insert text as applicable] days prior to beginning the assessment activities, and shall arrange 
access to housing units.  The Contractor shall coordinate with the Contracting Officer and installation 
authority responsible for notification and unit access, and establish a schedule for unit entry based upon 
the contractor’s Risk Assessment Sampling Plan and requirements of this SOW.  

2.1.5 Project Work Plan 

The Contractor shall prepare a project work plan after the preliminary site visit/walkover and 
preliminary review of this SOW.  The project work plan shall address the following: 

• Accident Prevention Plan (APP). 
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• Project work tasks/description of work including any recommended changes following 
preliminary review including the [CADD] floor plans/sketches provided, and including 
[usability of preexisting data] unit access requirements, scheduling, escort requirements, and 
laboratory turn-around requirements if different than as specified in this SOW 

• Risk Assessment Sampling Plan including unit and sample selection and analysis strategy. 
• Identification and qualifications of each laboratory used to analyze lead samples 
• Project personnel/team identification and qualifications 
•  [Summary of Preexisting Data, Lead Hazard Management Plan, and Interviews] 

2.2 TASK 2.  CONDUCT RISK ASSESSMENT 

2.2.1 Risk Assessment 

2.2.1.1 Visual Assessment 

The risk assessor shall conduct a visual assessment of all selected units to locate potential LBP hazards 
and to evaluate the magnitude of each hazard.  If previous paint inspections have been conducted, the 
assessor shall focus on the painted surfaces that are known to contain lead-based paint and the dust 
reservoirs around them.  Paint on surfaces older than 1 January 1978 shall be assumed to be LBP 
where testing has not determined otherwise.  The risk assessor shall visually inspect the unit exterior and 
every room of each unit that will be assessed to evaluate paint and building conditions using the floor 
plans/sketches.   Every lead-based paint component system with the same distinct painting history (see 
Glossary) shall be evaluated separately.  All potential paint-lead hazards shall be visually identified 
based on condition as follows: 

The risk assessor shall identify: 

• Any friction surface or impact surface with visibly deteriorated paint, and surface that can 
potentially exceed the dust-lead hazard action levels in Table A-1 

• Any chewable surface with evidence of teeth marks.  

• Any other deteriorated lead-based paint identified on any component system.  

• Visible dust 

• Bare soil 

In addition the risk assessor shall visually assess painted surfaces in common areas accessible to 
children.  The risk assessor shall inspect deterioration on friction and impact surfaces by operating and 
examining the friction and/or impact surfaces of several of the windows and doors that are used most 
frequently (if known).  The visual assessment of each unit shall be documented using Form 1 and Form 
2 (see Figure B-1 and Figure B-2, Appendix B).  The forms shall be submitted as attachments to the 
Risk Assessment Report. 
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2.2.1.2 Sample Location Selection 

****************************************************************************** 

NOTE:  Multi-unit common areas must be sampled when performing multi-unit 
assessment sampling.  Sampling criteria for community buildings, day care, or other 
spaces frequented by children require coordination with customer prior to beginning the 
project 

****************************************************************************** 

The assessor shall select single surface dust wipe, paint chip, and soil sample locations during the visual 
assessment.  Sample locations for each unit shall be identified on each unit floor plan/sketch, and shall 
be selected based on visual observations, separate component systems with distinct painting histories, 
pre-assessment unit information (including physical characteristics, use patterns, previous study results), 
and on the following:  Surfaces to be tested for lead include each friction surface or impact surface with 
visibly deteriorated paint, and all other surfaces with visibly deteriorated paint.  Surfaces that have been 
chewed (or where chewing and/or mouthing have been reported) shall be identified as lead-based paint 
hazards and shall not require sampling.  Chewed surfaces may include interior windowsills, balusters, 
shelves, stairs, and other component systems accessible to children’s mouths.  Samples shall not be 
collected from worn portions of the painted surfaces that will be tested.  Friction or impact surface 
hazards shall be evaluated by dust wipe analysis, and accordingly shall not require paint chip sampling. 

a. Dust Sample Locations 

One dust sample shall be collected from interior windowsills and floors in all living areas representing 
distinct component systems, where one or more children, age 6 and under are most likely to contact 
dust.  Any lead-based paint on a friction surface with visibly deteriorated paint or that is subject to 
abrasion shall be sampled where the lead dust levels on the nearest horizontal surface beneath the 
friction surface can potentially exceed the dust-lead hazard action levels in Table A-1. 

For multi-family dwellings: 

In addition to samples required above, interior windowsill and floor dust samples shall be sampled for 
lead concentration in: 

• Common areas adjacent to the sampled residential dwelling or child-occupied facility 

• Other common areas in the building where the risk assessor determines children six or under might 
contact dust according to the following: 

• Common Areas – Multi-Unit Low Rise (up to and including four stories): 

• One from the entry floor, and 

• One from the floor of the first story landing of a common hallway, or stairway 
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• If a hallway window is frequently used, the risk assessor shall collect an interior 
windowsill sample as a substitute for the first story floor-landing sample. 

• Common Areas – Multi-Unit High Rise (greater than four stories): 

• Two additional samples from the corridor of every fourth floor 

• One sample from the floor areas 

• One sample from the windowsill. 

• Two additional samples from stairways: one from the stair treads, one from the landing 

For child-occupied facilities: 

Interior window sill and floor dust samples shall be collected in each room, hallway or stairwell utilized 
by one or more children, age six or under, and in other common areas in the child-occupied facility 
where such children are likely to come in contact with dust according to the following: 

• Community buildings, day care or other spaces frequented by children - Spaces up to 2000 square 
feet: 

• Floors:  two samples from widely separated “high traffic” areas 

• Windows:  two samples – each sample from a window sill, up to two 

• Community buildings, day care or other spaces frequented by children - Spaces over 2000 square 
feet: 

• Floors:  one additional sample for every 2000-square foot increment 

• Windows:  one additional sample from a windowsill for every 2000-square foot increment. 

• Community buildings, day care or other spaces frequented by children - Management office: 

• Resident waiting area: one floor sample if under 400 square feet, two samples if over 400 
square feet.] 

b. Paint Chip Sample Locations 

One paint chip sample shall be collected from each interior [and exterior] deteriorated paint 
component system with a distinct painting history.    Only one sample shall be taken for each 
such component system for which a common painting history can reasonably be assumed.  The 
deteriorated areas of the represented paint system shall be given sampling priority for ease of 
removal.  Samples shall be collected from inconspicuous locations whenever possible and safe.   
Sampling locations shall be selected based on presence of all intact layers of paint.  

c. Soil Sample Locations 
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******************************************************************************
NOTE:  In some parts of the country, particularly the South and coastal areas, family housing 
may have accessible crawl spaces used as play areas by small children.  Samples should be 
collected from the bare soil in these crawl spaces. 

****************************************************************************** 

The risk assessor shall collect [at least two] composite soil samples representing all bare soils accessible 
to children. Only bare soils shall be sampled.  Bare soil areas to be considered include: 

• One composite from the foundation drip line and, 

• One composite from exterior play areas including accessible crawl spaces 

• [Gardens] 

• [Other locations as required by applicable regulations] 

2.2.1.3 Risk Assessment Sample and Sample Location Documentation 

Upon completion of the visual examination for each unit included in the assessment, and prior to actual 
sampling, the Contractor shall clearly mark, number and otherwise uniquely identify all dust, paint chip, 
and soil samples by marking the locations on the floor plan or sketch and by using the forms indicated 
below.  The resultant information shall be compiled and labeled the “Risk Assessment Sample and 
Sample Location Documentation” before actual sampling commences on a unit-by-unit basis.  Sampling 
shall be completed immediately following the visual examination and sample location documentation, 
prior to exiting the unit to proceed to the next. 

Single surface dust sample locations shall be recorded on the floor plan or sketch and by filling in the 
identifying information on Form 4 (see Figure B-4, Appendix B). 

Paint chip sample locations shall be recorded on the floor plan or sketch and by filling in the identifying 
information on Form 3 (see Figure B-3, Appendix B). 

Each composite soil sample location and identity shall be recorded on Form 5 (see Figure B-5, 
Appendix B) and on the floor plan or sketch by sub-sample location.  The plan or sketch shall include 
property boundaries. 

The Contracting Officer reserves the right to audit the Risk Assessment Sample and Sample Location 
Documentation for any unit, at any time during the course of the project.  The Risk Assessment Sample 
and Sample Location Documentation shall be included as an attachment to the Risk Assessment 
Sampling Plan following completion of the fieldwork, and submitted as a part of the Risk Assessment 
Report. 
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2.2.2 Single Surface Dust Sampling  

Dust samples shall be collected for analysis by single surface wipe sampling.  Dust wipe samples shall 
always be collected before paint chip samples to avoid cross-contamination.  Gloves shall always be 
changed before each additional sample is collected.  After donning gloves, do not touch anything other 
than the wipe and surface to be sampled.  If the wipe is dropped, or contact is made outside the 
sampling area, discard the wipe and sample another undisturbed area.  In each unit that will be sampled, 
discard the first wipe from the dispenser before initiating sampling.  Fold the wipes completely before 
inserting into the collection tube. 

Samples shall be collected in accordance with ASTM’s Standard Practice for Field Collection of 
Settled Dust Samples Using Wipe Sampling Methods for Lead Determination by Atomic 
Spectrometry Techniques (E 1728), using wipe materials meeting the requirements of Standard 
Specification for Wipe Sampling Materials for Lead in Surface Dust (E 1792).  (see AIHA web 
site (http://www.aiha.org) for a listing of wipe vendors meeting ASTM Method E 1792 criteria.) 

2.2.3 Deteriorated Paint Chip Sampling 

The risk assessor shall collect and preserve paint chip samples for each deteriorated paint component 
system with a distinct painting history in accordance with ASTM’s Standard Practice for Field 
Collection of Dried Paint Samples for Lead Determination by Atomic Spectrometry Techniques 
(E 1729). 

2.2.4 Soil Sampling 

Each composite sample shall include not less than two (2) and not more than ten (10) sub-samples 
collected from distinct locations roughly equidistant from each other along an axis.  Sub-samples along 
drip lines shall generally be collected two to six feet from each other.  In other sampling locations such 
as play areas sub-samples shall be collected from roughly equidistant locations along each leg of an X-
shaped pattern. 

 
Sample collection shall be conducted in accordance with the most current edition of Standard Practice 
for Field Collection of Soil Samples for Lead Determination by Atomic Spectrometry Techniques, 
ASTM Standard E 1727. 

2.2.5 Sample Identification 

Dust, paint chip, and soil samples shall be identified using unique sample numbers.  Field and laboratory 
blanks and spiked samples submitted to the laboratory for QA/QC purposes shall be numbered in such 
a way that the sample identity will not be revealed to personnel conducting the analysis. 

2.2.6 Sample Chain-of-Custody 

The Contractor shall follow a standard chain-of-custody protocol to ensure and document a continuous 
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record of sample possession from sample collection to receipt by the laboratory.  The Contractor shall 
complete and maintain chain-of-custody forms for each set of samples shipped to the laboratory, and a 
copy of the forms shall accompany each shipment of samples.  Form 7 is included as an example chain-
of-custody form.  See Figure B-7 in Appendix B. 

The Contractor shall include copies of all chain-of-custody forms completed during the assessment in 
the Risk Assessment Report. 

2.2.7 Decontamination 

Field sampling equipment shall be decontaminated following the appropriate ASTM standard.  At a 
minimum, the field decontamination procedures for non-disposable sampling equipment (e.g., knives, 
coring devices, scrapers) shall consist of either wiping the equipment off twice using a clean wet wipe 
each time, or washing in a solution of non-phosphate detergent (e.g., Liquinox®), and rinsing with 
distilled water.  The equipment shall be decontaminated prior to each use, between each sample, and 
prior to leaving the site.  Disposable latex gloves shall be discarded after each sample.  Gloves need not 
be changed between each sub-sample when collecting composite soil samples.  The Contractor shall 
coordinate with the installation environmental officer to determine requirements for the disposal of 
decontamination waste and used personal protective equipment. 

2.3 TASK 3  SAMPLE DATA ANALYSIS, EVALUATION OF FINDINGS 

2.3.1 Sample Preparation and Analysis  

Samples collected by the risk assessor during the assessment(s) shall be sent to a laboratory recognized 
by the EPA under the NLLAP for analysis.  The laboratory must be accredited for each type of analysis 
required.  The Contractor shall verify the following with the laboratory: 

2.3.1.1 Dust Sample Preparation and Analysis 

Dust samples shall be prepared for analysis following the ASTM Practice for Hot Plate Digestion of 
Dust Wipe Samples for the Determination of Lead by Atomic Spectrometry (E 1644) or Standard 
Provisional Practice for Ultrasonic Extraction of Paint, Dust, Soil, and Air Samples for 
Subsequent Determination of Lead (E 1979) and analyzed following the Standard Test Method for 
Analysis of Digested Samples for Lead by Inductively Coupled Plasma Atomic Emission 
Spectrometry (ICP-AES), Flame Atomic Absorption (FAAS), or Graphite Furnace Atomic 
Absorption (GFAAS) Techniques (E 1613).  The most current version of the methodology shall be 
used.  The laboratory shall report results in units of microgram per square foot (µg/ft2), allowing direct 
comparison with Table A-1 and EPA criteria. 

2.3.1.2 Paint Chip Sample Preparation and Analysis 

Paint chip samples shall be prepared for analysis following the ASTM Standard Practice for the 
Preparation of Dried Paint Samples for Subsequent Lead Analysis by Atomic Spectrometry 
(E 1645) or Standard Provisional Practice for Ultrasonic Extraction of Paint, Dust, Soil, and Air 
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Samples for Subsequent Determination of Lead (E 1979), and analyzed following the Standard Test 
Method for Analysis of Digested Samples for Lead by Inductively Coupled Plasma Atomic 
Emission Spectrometry (ICP-AES), Flame Atomic Absorption (FAAS), or Graphite Furnace 
Atomic Absorption (GFAAS) Techniques (E 1613).  The most current version of the methodology 
shall be used.  Results shall be reported in units of micrograms per gram (µg/g) and parts per million 
(ppm), allowing direct comparison with the EPA criteria. 

2.3.1.3 Soil Sample Preparation and Analysis 

Soil samples shall be prepared for analysis following the ASTM Standard Practice for Sample 
Digestion of Soils for the Determination of Lead by Atomic Spectrometry (E 1726) or Standard 
Provisional Practice for Ultrasonic Extraction of Paint, Dust, Soil, and Air Samples for 
Subsequent Determination of Lead (E 1979) and analyzed following the Standard Test Method for 
Analysis of Digested Samples for Lead by Inductively Coupled Plasma Atomic Emission 
Spectrometry (ICP-AES), Flame Atomic Absorption (FAAS), or Graphite Furnace Atomic 
Absorption (GFAAS) Techniques (E 1613).  The most current version of the methodology shall be 
used.  Results shall be reported in units of µg/g and ppm, allowing direct comparison with the EPA 
criteria. 

2.3.1.4 Laboratory Turnaround Time 

The Contractor shall require the laboratory to report analytical results to the Contractor within [5] 
[insert number of days] days of the laboratory’s receipt of the samples in the laboratory. 

2.3.2 Quality Assurance and Quality Control (QA/QC) 

2.3.2.1 Field Blank Dust Wipe QA Samples 

Field blanks for single wipe sampling shall be using the same wipe material used to collect the field wipe 
samples.  There shall be no indication to the laboratory, by sample identification numbers or other 
means, that the field blank samples are QA samples. 

2.3.2.2 Field Spike Dust Wipe QA Samples 

******************************************************************************  
NOTE:  The AIHA produces the most reliable spiked lead samples that are 
commercially available and are specified over all other sources if commercial spikes are 
purchased, since the AIHA prepared spiked samples are used in the Environmental 
Lead Proficiency Analytical Testing (ELPAT) certification program.  The AIHA stock 
samples are obtained through the AIHA. 

AIHA 

2700 Prosperity Road 

Fairfax, Virginia 22031 
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(703) 849-8888 (voice) 

(703) 207-3561 (fax) 

http://www.aiha.org/fees.html/ 

The text below gives the Contractor two options to generate spiked wipe samples: 

In Option a, the Contractor must obtain the same wipe material used by the commercial 
source in preparing the spikes, to collect field samples. 

Option b allows the Contractor to use a second independent laboratory to prepare 
spikes sent to the laboratory doing the analysis of the field data.  The laboratory must 
use NIST traceable materials in preparing the spike samples. 

****************************************************************************** 

The Contractor shall submit double-blind (spiked) QA dust wipe samples to the laboratory at a 
frequency of one double-blind sample per 50 field samples collected (with a minimum of at least one) 
using one of the two following options: 

a. The Contractor shall obtain commercially prepared spiked wipe samples that are 
prepared by meeting the same QA/QC requirements in preparing spiked wipe samples used by the 
AIHA in its management of the Environmental Lead Proficiency Analytical Testing (ELPAT) laboratory 
certification program, for submittal to the laboratory.  [One source of spike samples meeting the 
QA/QC requirements is listed on the AIHA web site: http://www.aiha.org.]  The Contractor shall 
obtain from the commercial source, wipes of the same brand and type as those used to prepare the 
spiked samples.  The Contractor shall use these wipes to collect field samples and to prepare field blank 
samples. 

      b. The Contractor shall hire a laboratory to prepare spiked wipe samples using National 
Institute of Standards and Testing (NIST) traceable materials.  Spiked samples shall be prepared using 
leaded dust, not lead in solution. The lead concentration in the spiked wipe samples shall approximate 
the amount of lead in the lead action level criteria for floors in Table A-1 of this SOW.  The Contractor 
shall provide uncontaminated wipes of the same brand and lot as the wipes that will be used to collect 
field samples, to the laboratory preparing the spiked samples.  The laboratory shall use these wipes to 
prepare the spiked wipe samples. The laboratory preparing the spiked samples shall be independent of 
the laboratory that will be used to analyze the field samples and field QA samples. 

There shall be no indication to the laboratory analyzing the field samples, by sample identification 
numbers or other means, that the spiked samples are QA samples.   

2.3.2.3 Field Duplicate/Spike Paint Chip QA Samples 

****************************************************************************** 

NOTE: The use of commercially prepared paint chip samples as spike samples allows 
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the contractor to submit spiked paint chip samples of predetermined, known lead 
concentrations to the laboratory for QA purposes.  This option can be used in 
conjunction with the requirement to prepare field duplicate spike samples. 

****************************************************************************** 

The Contractor shall submit double-blind QA paint chip samples to the laboratory for analysis.  At a 
minimum, these shall include field duplicate samples, prepared by using standard mortar and pestle 
homogenizing techniques, collected at a rate of 2-5% of total samples collected.  [The Contractor shall 
submit standard reference samples (commercially-prepared paint chip samples with a known 
concentration of lead) at a rate of 2-5% of the total samples collected, to the laboratory for analysis.  
The lead concentration in the samples used shall be within 75% to 125% of the lead hazard action levels 
in Table A-1 if available.]  There shall be no indication to the laboratory, by sample identification 
numbers or other means, that the samples are QA samples. The Contractor shall evaluate the results of 
the analyses of QA samples as outlined in the DQOs developed under this SOW. 

2.3.2.4 Field Rinsate Blank QA Samples (Soil) 

One rinsate blank (see Glossary) for coring or spoon sampling techniques (refer to ASTM Method 
E1727) shall be included with each batch of soil samples sent to the laboratory. 

2.3.2.5 Matrix Spike/Matrix Spike Duplicate (MS/MSD) Soil QC Samples 

The Contractor shall collect a sufficient quantity of soil to ensure that the laboratory can prepare the 
MS/MSD samples.  (One set of MS/MSD samples shall be prepared for each batch of soil samples 
submitted to the laboratory for analysis in accordance with ASTM’s Standard Practice for Sample 
Digestion of Soils for the Determination of Lead by Atomic Spectrometry (E 1726).) 

2.3.3 Project Data Review and Assessment 

****************************************************************************** 

NOTE:  The analytical data acceptance criteria for lead hazard identification and control 
samples provided in Table B-3 (Appendix B) have been adapted from the Laboratory 
Quality System Requirements (LQSR) Revision 2.0 (August 1996), Table A-1, Section 
10-Quality Assurance and Quality Control.  Table B-3 (Appendix B) must be verified 
(and updated as needed) as a part of the SOW editing process by contacting the EPA 
NLLAP Program Manager (call the EPA Hot Line 1-800-424-LEAD).  Any time 
laboratory data are reviewed for acceptability, the current revision of the LQSR must 
be consulted to make required changes to Table B-3 (Appendix B). 

****************************************************************************** 

The Contractor shall review all project data collected as part of the current assessment and verify that 
the data was collected in accordance with the DQOs.  Data review includes:  (1) Field sample 



 EP 1110-1-28 
 31 Aug 01 

 A-23

collection and control review, and (2) Analytical laboratory data review.  Field sample collection and 
control review includes evaluating the adequacy of the Risk Assessment Sampling Plan throughout the 
performance of the assessment. 

2.3.3.1 Field Wipe Quality Assurance Verification 

Prior to beginning field dust sampling, the risk assessor shall provide the laboratory with at least one 
uncontaminated wipe per each container of bulk packed wipes that will be used for collecting field dust 
wipes, or verify to the Contracting Officer that the wipe material meets the requirements of Standard 
Specification for Wipe Sampling Materials for Lead in Surface Dust (E 1792).  Wipes containing 
more than 5.0 µg/wipe of background lead shall render the entire container of bulk packed wipes 
represented by the analyzed wipe, contaminated and disqualify the represented wipes for field use.  
(See AIHA web site for a listing of wipe vendors meeting ASTM Method E 1792 criteria.) 

2.3.3.2 Laboratory QA and QC Verification. 

****************************************************************************** 

NOTE:  The Contractor must choose the most advantageous technique to provide extra 
samples to the laboratory, should additional samples be required by the laboratory to 
replace sampling or QA/QC data lost due to laboratory mistakes.  The Government is 
not liable for cost of additional sample collection due to laboratory mistakes, Contractor 
sample collection problems, or chain-of-custody errors. 

****************************************************************************** 

a. Evaluation of Laboratory Data 

The Contractor shall obtain and review NLLAP-required QC data generated for each sample run 
completed under this SOW.  The QC data shall include batch QC validation data and the 95% 
confidence interval data (determined by the laboratory from QC charts or a QC database for each 
matrix, i.e., single surface dust wipe samples, deteriorated paint chip samples, soil samples) determined 
at concentrations equivalent to 40 µg/ft2 for dust wipe samples, 0.5% by weight (5000 µg/g (ppm)) for 
paint chip samples, and [insert applicable criteria from Table A-1] µg/g (ppm)) for bulk soil samples. 
The Contractor shall evaluate the data package to determine that the QA/QC data generated for each 
sample run falls within current NLLAP Laboratory Quality System Requirements (LQSR) parameters 
listed in Table B-3 (Appendix B).  Spiked samples submitted to the laboratory shall fall within 75% - 
125% of the true value. 

b. Rejection of Laboratory Data 

The Contractor shall not accept or use data from the laboratory that does not fall within current NLLAP 
LQSR parameters specified in Table B-3, (Appendix B).  If the laboratory fails to obtain spiked sample 
results within the specified error limits: 
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• Two more spikes of the same matrix shall be sent immediately to the laboratory for analysis. 

• If the two additional spike samples fail, the sample batch shall be considered invalid for the 
matrix represented. 

If laboratory data are rejected and insufficient quantities of the samples remain to allow re-analysis of 
the samples while adhering to QA/QC requirements, the Contractor shall collect and submit additional 
samples, at no cost to the Government, for laboratory analysis using NLLAP QA/QC protocols.  The 
Contractor shall also be responsible for any re-sampling required due to laboratory errors that result in 
the destruction or loss of data, or a failure to report results on any samples submitted. 

2.3.4 Contractor Certification of Project Data Validity 

The Contractor shall certify that all field data collected to determine the presence of a lead hazard were 
valid and meet the DQOs. 

2.3.5 Comparison with Lead Hazard Criteria 

The Contractor shall compare the collected data with the lead hazard criteria listed in Table A-1 to 
determine whether lead hazards are present.  This comparison shall be documented in the Risk 
Assessment Report, as outlined below. 

For all hazard evaluations, the data shall be examined to determine if consistent patterns emerge (e.g., 
the window troughs contain high levels, while floors and interior sills are low); such patterns will be used 
in the development of recommendations for focused, cost-effective control measures. 

2.3.6 Project Data Presentation 

The Contractor shall provide the project data to the Contracting Officer in both a written laboratory 
report and an electronic format [HALO] [insert other data management system as applicable]. 

2.3.6.1 Laboratory Report 

The Contractor shall require the laboratory to provide the information necessary for the Contractor to 
comply with the data evaluation/validation procedures outlined in this SOW.  This shall be included in a 
data package containing the following information: 

• Cover page information including methods, dates, instruments, digestions, and signature of 
the laboratory director. 

• Sample information including identification and results for blanks, QC samples, samples, 
dilution factors, and batch identification. 

• Results of initial precision and accuracy runs. 

• Results of calibration, including sources of standards and detection limits. 

• Results of blanks, including type of blank, and any corrections used. 
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• Results of calibration verification checks. 

• Results of tests for precision and accuracy. 

• Results of standard sample analysis to 95% confidence intervals which contain 
concentrations of lead that correspond to a given action level. 

2.4 TASK 4 RISK ASSESSMENT REPORT 

****************************************************************************** 
NOTE:  40 CFR 745.227(h) requires that risk assessment reports be retained for a 
minimum of three years.  State, local, or installation regulations may require a longer 
retention period. 

****************************************************************************** 

The Contractor shall prepare a Risk Assessment Report containing the elements described below. 

2.4.1 General Report Contents 

In addition to the information described in Paragraphs 2.4.2 through 2.4.10 below, the assessment 
report shall include: 

• Date of [each] assessment 

• Address of [each] building 

• Unit number 

• Date of construction of [each] building 

• Name, address and telephone number of each installation point of contact (POC) for 
buildings assessed 

• Name, signature, and certification number of each risk assessor conducting the assessment 

• Name, address, and telephone number of the Contract firm employing the certified risk 
assessor(s) 

• Name, address and telephone number of each laboratory used to [prepare and] analyze 
samples collected during the assessment 

• Risk Assessment Sampling Plan to include Risk Assessment Sample and Sample Location 
Documentation. 

• Laboratory Report 

• Pre-existing data used in decision process 

• A description of the location, type, and condition of identified lead-based paint hazards and 
any other potential lead hazards. [The Contractor shall include a photograph of each 
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deteriorated paint sample location.] 

• Correspondence, Conference and Field Notes, Forms, Other Documentation. 

2.4.2 Summary of Pre-existing Data, Lead Hazard Management Plan, and Interviews 

[The Contractor shall attach a copy of the Summary of Pre-existing Data, Lead Hazard Management 
Plan, and Interviews.] 

2.4.3 Contractor Data Certification 

The Contractor shall certify that the data used to develop conclusions and recommendations were 
reviewed, valid, and met the DQOs (i.e., that the data were of sufficient quantity and quality to identify 
and characterize lead hazards at the units). 

2.4.4 Electronic HALO/Installation Data Downloading into Installation System 

****************************************************************************** 
NOTE:  All data collected during activities described in this SOW is to be provided to 
the Army in a format compatible with the Army’s Hazardous Asbestos and Lead 
Optimal Management System (HALO) or, if the installation does not utilize HALO, 
compatible with the installation data management system requirements.  HALO is a 
hazard management system designed to track lead and asbestos hazards and actions 
taken in response to the identified hazards.  HALO requires an IBM-compatible 
personal computer (with a Pentium processor), Windows 95, 16 MB of RAM, 
10MB of available hard disk space, Word 97, and display resolution of 800x600 
pixels.  The current point-of-contact for HALO is: 

USACE Engineering Research and Development Center (CEERDC) 
CEERD CF-M 
(217) 352-6511, extension 7239 (commercial) 
 
Where the installation has no unique data management system for LBP data, HALO will 
be the default program for all deliverables under this SOW.  The SOW should detail the 
procedure for the Contractor to follow in providing the results of the lead hazard risk 
assessment to the Contracting Officer for uploading into HALO or other system used 
by the installation. 
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At a minimum, the Contractor must be provided with a copy of the HALO Data 
Dictionary.  The dictionary identifies the table names, field names, data types, and any 
required default values.  The dictionary is part of the HALO program and can be 
obtained through the installation, or by contacting USACE CEERD-CF-M.  If the 
transferee is known, consult with them for reporting requirements.  In every case, 
electronic archives should be produced for the record. 

****************************************************************************** 
The Contractor shall provide laboratory data to the Contracting Officer in both hard copy and 
electronic format.  The electronic data report shall be provided in [HALO format] [insert other data 
management system as applicable]. 

2.4.5 Update Installation Management Plan 

****************************************************************************** 
NOTE:  If the installation does not use HALO for lead hazard program data 
management, you may choose to include the requirement in the SOW that the 
Contractor update the installation lead hazard management program documentation to 
incorporate the new data.  Consult with the customer to determine the scope of this task 
(e.g., whether to limit the task to entry of new data into the appropriate electronic 
format, to include an update of a hard copy document, or to deliver an addendum to the 
existing installation plan). 

****************************************************************************** 
[After entering the assessment data into HALO, the Contractor shall run the HALO program to 
generate an updated installation lead hazard management plan.] 

[The Contractor shall update the installation lead hazard management plan.] 

2.4.6 Comparison of Contractor Findings to Installation HALO Findings 

[The Contractor shall include a comparison of the risk assessor findings and recommendations with 
those generated by HALO.] 

2.4.7 Contractor Conclusions and Recommendations  

The report shall contain conclusions and lead hazard control recommendations.  The Contractor shall 
use Table B-2 (Appendix B) in developing conclusions and control recommendations.  [Where the 
assessor’s findings and recommendations differ from those generated by HALO, the report shall 
provide the rationale for the assessor’s findings and recommendations.] 

2.4.8 Other Field and Laboratory Data 

The report shall include copies of field data, including building and paint evaluation forms, sample 
collection forms, chain of custody forms, and other forms and notes used to record field data that were 
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used but not already addressed in drafting this report. 

2.4.9 Summary of Lead Hazard Risk Assessment Results 

The Contractor shall prepare a summary form for each housing unit assessed.  An example Form 6 is 
included (see Figure B-6, Appendix B).  The summary forms to be submitted by the Contractor as a 
part of the Risk Assessment Report shall include as a minimum the information contained on Form 6 in 
Figure B-6, Appendix B. 

2.4.10 Regulatory Statements of Compliance 

****************************************************************************** 
NOTE:  This requirement addresses recommendations where no hazards are identified. 

****************************************************************************** 
If lead hazards are not identified, the Contractor shall provide recommended monitoring protocols to 
minimize future lead hazard development, based on observations made during the assessment and 
accepted practices. 

3.0 SUPPLEMENTAL REQUIREMENTS FOR CONTRACTED SERVICES 

3.1 CONTRACTOR FIRM/PERSONNEL QUALIFICATIONS 

3.1.1 Contractor Firm Experience 

The contracted firm shall have a minimum of [insert appropriate number of years] years experience in 
conducting lead hazard risk assessments and have adequate qualified staff.  Three references, at a 
minimum, shall be required for completed projects equal in complexity to the one described in this 
SOW. 

3.1.2 Contractor Risk Assessor/Project Manager Qualifications 

****************************************************************************** 

NOTE:  Some states or local jurisdictions may use different terminology for individuals 
certified to complete the services described in this SOW, i.e., the certificate may include 
a title other than “risk assessor.” 

****************************************************************************** 

The Contractor shall employ a certified risk assessor to complete the assessment described in this 
SOW. 

3.1.2.1 EPA Certification 

EPA certification (or certification under an EPA-approved state program) is required pursuant to 40 
CFR 745.226 (64 FR 42849, 6 August 1999). 
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3.1.2.2 State and Local Certification 

Each risk assessor shall possess current certification or licensing required under state or local 
jurisdictions, if applicable, in addition to or in place of EPA certification, depending or the requirements 
of the jurisdictions. 

3.1.2.3 Evidence of Certification 

A copy of each current applicable certificate shall be included in the Project Work Plan for each 
Contractor risk assessor participating in this project. 

3.1.2.4 Record of Experience 

A resume or other description of the certified risk assessor’s experience, which is directly applicable to 
the activities required under this SOW shall be included in the Project Work Plan. 

3.1.2.5 Use of Risk Assessment Teams 

****************************************************************************** 

NOTE: Indicate the number and size of assessment teams for large, complex projects  

****************************************************************************** 

The Contractor shall specify in the Project Work Plan the number of risk assessors and risk assessment 
teams are to be used to perform the risk assessment addressed in this SOW.  No more than [insert 
appropriate number] risk assessors per team shall be assigned to conduct the risk assessments.  Team 
leaders shall have a minimum of three years experience in conducting lead hazard risk assessments. 

3.1.2.6 Project Manager Experience 

The project manager shall have a minimum of three years experience in managing lead hazard risk 
assessments.  A resume or other description of the project manager’s experience that is directly 
applicable to the activities required under this SOW shall be provided as a part of the Project Work 
Plan. 

3.1.3 Contracted Laboratory Qualifications 

The Contractor shall provide as a part of the Project Work Plan evidence of current NLLAP 
recognition for each laboratory used for either preparation or analysis of samples taken for this 
assessment.  The evidence of NLLAP recognition shall include certifications for each sample matrix 
analyzed.  The laboratory conducting any worker exposure air sample analysis shall be accredited by 
the AIHA and shall be a currant successful passing participant in the AIHA’s Proficiency Analytical 
Testing (PAT) Program for analyte sampled. 
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3.1.4 Contractor Errors and Omissions Liability Insurance 

****************************************************************************** 
NOTE:  Consult with the Contracting Officer to develop requirements for Contractor 
errors and omissions liability insurance that are appropriate for the scope of the project. 

****************************************************************************** 

The Contractor shall provide documentation to the Contracting Officer that the Contractor is currently 
covered by an errors and omissions liability insurance policy.  [insert errors and omissions text as 
appropriate] 

3.2 PROJECT RECORDS 

3.2.1 Record keeping Requirements 

****************************************************************************** 
NOTE:  EPA regulations (40 CFR 745.227(h)) require that lead-hazard risk 
assessment reports be retained for a minimum of three years.  State, local, or installation 
regulations may require a longer retention period.  Include the applicable retention 
period in the SOW requirements below. 

****************************************************************************** 

The Contractor shall maintain records related to the risk assessment for at least [insert appropriate 
number of years] years following completion of the assessment(s) outlined under this SOW.  Records 
shall include: 

3.2.1.1 Project Work Plan 

3.2.1.2 Risk Assessment Report 

3.3 PROJECT COORDINATION 

The Contractor shall coordinate activities through the Contracting Officer.  Contact with installation 
personnel, including the installation POC, members of the installation lead hazard management team, 
building occupants or POCs, and other installation personnel shall be coordinated through the 
Contracting Officer. 
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3.4 GOVERNMENT SUPPORT 

****************************************************************************** 

NOTE:  Little standard language is offered in this paragraph, since the requirements will 
be very project-specific.  The specific language will need to be defined with the 
customer.  Include in the following paragraphs provisions for utilities, water, phone lines, 
computers, and transportation while on the installation, etc. delineating who is 
responsible. 

****************************************************************************** 

3.4.1 Government Quality Assurance Oversight and Support 

[insert appropriate provisions] 

The Contracting Officer reserves the right to quality assure the Risk Assessment Sample and Sample 
Location Documentation for any unit assessed, at any time during the course of the project. 

3.4.2 Rights of Entry, Security, and Escorts 

****************************************************************************** 

NOTE:  It is advisable for Contractor personnel to be accompanied by an escort from 
the Housing Office while in family housing units.  The escort should introduce the team 
on behalf of the Housing Office, state how long the work is expected to take, answer 
questions, and observe the team while it works.  This is good public relations and 
protects the installation, the Contractor, and the occupants from disputes about claims 
of loss and damage.  It reassures occupant family members, especially those who have 
forgotten about or have not heard about the risk assessments.  If occupants (especially 
spouses) are likely not to understand the explanation in English, a bilingual escort should 
be provided.  The escort may use the time on behalf of the Housing Office to discuss 
occupants’ concerns and to observe actual and potential hazards and maintenance 
problems of all types. 

If an escort cannot be provided, special precautions must be taken to protect all parties: 

• The notice to occupants about the impending work should include information to the 
occupant on how Contractor personnel should identify themselves at the door. 

• Contractor personnel should be directed to never enter a unit unless there is an adult 
present or, at minimum, an older and responsible adolescent (18 years or older) 
who clearly understands the intended work and agrees to the team entering.  
Personnel should be directed not to ask children who answer the door whether a 
parent is home, but rather whether a parent is free to come to the door.  This is to 
avoid encouraging children to tell strangers that no adult is home. 
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• Agreement should be reached on what Contractor personnel can tell occupants 
about the work or in response to questions, as opposed to referring occupants to 
the Housing Office. 

It is not practical for a single person to introduce multiple teams of risk assessor(s) to 
each occupant because it is not possible to predict in advance how long each risk 
assessment will take. 

****************************************************************************** 

[insert appropriate provisions] 

3.4.3 Temporary Office/Equipment Storage/Staging Areas 

The installation shall provide space for the duration of the field activities that the Contractor may use as 
a temporary office, equipment storage, and staging area.  [The Government] [The Contractor] shall 
provide [insert appropriate text for utilities, phone lines, permits, etc.]. 

3.5 TRAVEL AND MEETINGS 

All meetings shall be attended by both the Contractor project or task manager and the certified risk 
assessor if these are different individuals. 

3.5.1 Preliminary Project Site Visit/Walkover 

****************************************************************************** 

NOTE:  Where the Contractor’s project manager is not the same individual as the risk 
assessor, both the risk assessor and the project manager must be required to participate 
in the site visit.  If the Contractor is to use a number of risk assessment teams, the risk 
assessor who is to act as the field team leader for each team must participate in the site 
visit.  Other team members and support staff need not participate. 

****************************************************************************** 

The [Contractor’s project manager and] risk assessor(s) shall visit a representative sample of the units 
that will be assessed with the Contracting Officer and installation POC. 

3.5.2 Project Work Plan Review and Start-up Meeting 

The Contractor shall attend a start-up meeting to review, finalize and approve the Project Work Plan to 
include the Risk Assessment Sampling Plan immediately prior to beginning field activities.  The 
Contractor shall generate meeting minutes that will be submitted to the Contracting Officer within [two 
weeks] of the meeting. 
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3.5.3 Data Certification Meeting 

****************************************************************************** 

NOTE:  Data certification may also be discussed at the Final Risk Assessment Report 
Meeting, Progress Report Meeting, or other meeting to help limit the number of 
required meetings. 

****************************************************************************** 

[The Contractor shall attend a meeting to review the Contractor’s risk assessment data certification 
outcomes.] 

3.5.4 Final Risk Assessment Report Meeting 

The Contractor shall attend a meeting to review the final Risk Assessment Report prior to final 
submittal. 

3.5.5 Additional Meetings 

[insert additional meetings if required] 

 

3.6 SCHEDULES 

****************************************************************************** 

NOTE:  Consult with the customer in determining schedule requirements.  Combine 
meeting topics where appropriate.  At a minimum, the schedule milestones are: 

1) Site visit/project walkover 

2) Project Work Plan submission meeting 

3) Project start-up meeting, if not combined with item 2 

4) Data certification meeting, if not combined with item 5 

5) Final Risk Assessment Report submission meeting 

****************************************************************************** 

[Insert appropriate schedule milestones] 

3.7 SUBMITTALS 

3.7.1 Project Work Plan 

The Contractor shall submit a Project Work Plan to the Contracting Officer for government acceptance. 



EP 1110-1-28 
31 Aug 01 

A-34 

3.7.2 Progress Report(s) 

[The Contractor shall provide [weekly, biweekly, monthly, etc.] project progress reports to the 
Contracting Officer.  The reports shall be due to the Contracting Officer [insert date(s) as appropriate].  
The reports shall address [progress, schedule compliance, etc. as appropriate.].] 

3.7.3 Final Risk Assessment Data Submission in Electronic Format 

The Contractor shall submit risk assessment data in electronic [HALO] [specify other] format. 

3.7.4 Final Risk Assessment Report 

The Contractor shall provide [insert appropriate number of copies] of the Risk Assessment Report in 
[three ring binders] [specify other].  A compact disc (CD) of the report shall be included with each 
copy of the submittal. 

3.8 MISCELLANEOUS 

3.8.1 Glossary 

This paragraph contains acronyms, and terms used in this SOW.  For a more complete listing of terms 
commonly used in reference to lead-based paint projects consult appropriate regulations or ASTM 
standards. 

Certified risk 
assessor 

An individual who has been trained by an accredited training program, as 
defined by 40 CFR 745.223, and certified by EPA pursuant to §745.226 to 
conduct risk assessments. A risk assessor also samples for the presence of lead 
in dust and soil for the purposes of abatement clearance testing. (40 CFR 
745.223) 

Child-occupied 
facility 

A building, or portion of a building, constructed prior to 1978, visited regularly 
by the same child, 6 years of age or under, on at least two different days within 
any week (Sunday through Saturday period), provided that each day's visit lasts 
at least 3 hours and the combined weekly visit lasts at least 6 hours, and the 
combined annual visits last at least 60 hours. Child-occupied facilities may 
include, but are not limited to, day-care centers, preschools and kindergarten 
classrooms. (40 CFR 745.223) 

Common area A portion of a building that is generally accessible to all occupants. Such an area 
may include, but is not limited to, hallways, stairways, laundry and recreational 
rooms, playgrounds, community centers, garages, and boundary fences. (40 
CFR 745.223) 

Component, 
component system, 
building component 

Specific design or structural elements of fixtures of a building or child-occupied 
facility that are distinguished from each other by form, function, and location.  
These include, but are not limited to, interior components…(40 CFR 745.223) 
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Contracting Officer The Contracting Officer, or his/her designated Contracting Officer 
Representative (COR) or Contracting Officer Technical Representative 
(COTR) 

Contractor A private firm, corporation, or individuals operating under contract to provide 
service to the government as client or purchaser of the service.  The contractor 
must possess all valid licenses and certifications as required by applicable 
regulations and the Contracting Officer.  The term “contractor” in this SOW 
also implies the firm or individuals that hire and control the qualified risk 
assessors and support staff who perform the risk assessment. 

Deteriorated paint Any interior or exterior paint or other coating that is peeling, chipping, chalking 
or cracking, or any paint or coating located on an interior or exterior surface or 
fixture that is otherwise damaged or separated from the substrate (40 CFR 
745.63) 

Distinct painting 
history 

The application history, as indicated by its visual appearance or a record of 
application, over time, of paint or other surface coatings to a component or 
room. (40 CFR 745.223) 

Double-blind sample For the purposes of this SOW, this refers to a QC sample (replicate, duplicate, 
spiked sample, etc.) that is sent to the laboratory with no indication of the 
possible lead content and without identifying the sample as a QC sample. 

Elevated blood lead 
level (EBL) 

An excessive absorption of lead that is a confirmed concentration of lead in 
whole blood of 20 µg/dl (micrograms of lead per deciliter of whole blood) for a 
single venous test or of 15-19 µg/dl in two consecutive tests taken 3 to 4 
months apart. (40 CFR 745.223) 

Family Child Care 
(FCC) home 

Authorized family housing units, other than the child’s home, in which a family 
member provides child care to one or more unrelated children on a regular 
basis. (AR 608-10) 

HALO The Army’s Hazardous Asbestos and Lead Optimal Management System, 
which is; an electronic management system designed for installation use to track 
lead hazards and actions taken in response to identified lead hazards. 

Lead-based paint 
(LBP) 

Paint or other surface coatings that contain lead equal to or in excess of 1.0 
milligrams per square centimeter or more than 0.5 percent by weight (5000 µg/g 
(parts per million)). (40 CFR 745.223)   

Lead-based paint 
hazard 

Hazardous lead-based paint, dust-lead hazard, or soil-lead hazard as identified 
in Table A-1 and 40 CFR 745.65.  
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µg/ft2 Micrograms per square foot 

µg/g Micrograms per gram (parts per million on mass/mass basis) 

MS/MSD Matrix spike/matrix spike duplicate 

Occupant use 
patterns 

Characteristics of occupants including number of child-bearing age females, 
average age and numbers of children occupying units, unit use patterns including 
entrances most frequently used, windows opened most frequently, use of 
window air-conditioners, gardening habits, cleaning habits of occupants, yard 
characteristics and use of yard as play area. 

QA Quality assurance; defined by NLLAP as an “integrated system of activities 
involving planning, QC, quality assessment, reporting, and quality improvement 
to ensure that a product or service meets defined standards of quality within a 
state level of confidence.”  (NLLAP LQSR Revision 2.0 (August 1, 1996)) 

QC Quality control; defined by NLLAP as the “overall system of technical activities 
whose purpose is to measure and control the quality of a product or service so 
that it meets the needs of users.  The aim is to provide quality that is satisfactory, 
adequate, dependable, and economical.  (NLLAP LQSR Revision 2.0 
(August 1, 1996)) 

Random Sampling A technique for selecting a sample of n elements from a population of elements 
in such a way that each combination of n elements has the same probability of 
being selected.  In statistical sampling, the process of selecting sample units in 
such a way that all units under consideration have the same probability of being 
selected.  (ASTM E1605) 

Rinsate Blank A sample of “used” cleaning fluid rinse solution, also called an equipment blank.  
Rinsate blank examples include a final rinse of the device used to collect soil or 
vacuumed dust or the final rinse to clean a scoop used to collect soil or 
vacuumed dust samples.  The rinsate blank is used in rinsing collection media 
and equipment prior to use to monitor possible cross contamination.  The rinsate 
blank goes through all steps in the analysis including the digestion.  (EPA, 
757-R-92-006, May 1993) 

Risk assessment 

 

(1) An on-site investigation to determine the existence, nature, severity, and 
location of lead-based paint hazards, (2) The provision of a report by the 
individual or the firm conducting the risk assessment, explaining the results of the 
investigation and options for reducing lead-based paint hazards. (40 CFR 
745.223) 

Target Housing Any housing constructed prior to 1978, except housing for the elderly or 
persons with disabilities (unless any one or more children age 6 years or under 
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persons with disabilities (unless any one or more children age 6 years or under 
resides or is expected to reside in such housing for the elderly or persons with 
disabilities) or any 0-bedroom dwelling. (40 CFR 745.223) 

Testing Combination A unique combination of room equivalent, building component type, and 
substrate. (1995 HUD guidelines, Chapter 7) 

 


